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SECTION B 
SUPPLIES OR SERVICES AND PRICE/COSTS 

B.1 INTRODUCTION AND INSTRUCTIONS 

(a) The Government intends to award a single, five-year indefinite delivery, indefinite quantity (IDIQ) contract with award 
term incentives.  Due to the scope and complexity of the Deepwater acquisition, this contract provides for the issuance of 
firm, fixed-price, fixed-price incentive firm, cost plus incentive fee, cost plus fixed fee, cost plus award fee and time and 
materials task and/or  delivery orders.  The Government will issue a minimum of $300 million in orders including CLIN 
001 during the base contract period.  This figure will be adjusted by the work the Contractor proposes the Government to 
accomplish through existing FY 02 resource proposals.1 

(b) The Government has provided for a base contract period of five years plus five award term increments of up to five years 
each for this contract, as follows: 

  [ NOTES: "DAC" refers to date of original contract award. 

    "DAT" refers to date of award term period award. 

    “XX” refers to 0 to 60 months. ] 

  Base period of performance    DAC through DAC +   60 months 
  Award term period of performance ONE  DAT 1  through DAT + XX months 
  Award term period of performance TWO  DAT 2  through DAT + XX months 
  Award term period of performance THREE  DAT 3  through DAT + XX months 
  Award term period of performance FOUR  DAT 4 through DAT + XX months 
  Award term period of performance FIVE  DAT 5 through DAT + XX months 
   
  The evaluation process and criteria for award term periods is outlined in Attachment J-30, Award Term Plan. 

(c) The Government has defined the notional Acquisition, Construction and Improvement (AC&I) funding stream for the 
Deepwater Program.  The notional AC&I amounts represent the Government’s determination of optimal levels of 

                                                 

1 FY02 resource proposals were provided under the phase 1 contract. 
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expenditure based on a timely IDS implementation schedule and expected available funding.  Although current OMB 
outyear funding targets fall short of this level, they have been converging with estimated program requirements. 2While not 
available for operations and maintenance of assets, AC&I funds may be used for replacement or improvement of existing 
physical assets in the form of modernization and technology insertion throughout the course of this contract.  In addition, 
the Government has identified the annual Operating Expense (OE) associated with operating Legacy Deepwater assets. The 
Contractor shall attempt to reduce IDS OE.  All amounts are in FY 98 dollars unless otherwise noted. The amount 
expended through this contract will depend on the Contractor’s proposal, successful order readiness reviews and success in 
implementing the orders to date. 

  Year   AC & I  OE 

  FY02   $300.0M (FY02$) $996.2M        
  FY03   $500.0M  $996.2M    
  FY04   $500.0M  $996.2M    
  FY05   $500.0M  $996.2M    
  FY06   $500.0M  $996.2M    
  through 

 FY31   $500.0M  $996.2M  

(d) Asset orders should be scoped to correspond to five general phases for acquisition: concept and technology development; 
system development and demonstration; production and deployment; operations and support; and disposal.  Operations and 
Support CLINs and disposal CLINs will be issued with OE funds.  CLINs for all other phases will normally be issued with 
AC & I funds.  Phase entrance criteria and completion approval considerations will support decisions to award orders and 
to accept or to approve the final products of a task.  Phases and milestones are outlined in section C and applicable 
attachments in section J.  As noted in section C, some acquisition phases may be combined into a single order or some 
phases could be broken into two orders.  Combining phases could be accomplished by simply including more than one 

                                                 

2 As of 15 June 2001, the OMB outyear targets for total Coast Guard AC&I funding are:  
FY-02 $659M  
FY-03 $673M  
FY-04 $688M  
FY-05 $704M  
FY-06 $719M 
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CLIN in an order or by the Contractor tailoring a single statement of work and CLIN to cover the objectives of more than 
one phase.  In this case, a subCLIN could be deleted to keep the overall CLIN numbering scheme consistent.  In breaking a 
phase into two or more orders, the Contractor must provide separate statements of work for each order and could add 
subCLINs such as 0031BA, 0031BB, 0031BC.  In both the combining and breaking up options, the Contractor shall 
employ a contract type consistent with the rest of section B and shall not shift cost risk to the Government. 

(e) The CLIN structure has been provided to accommodate a variety of implementation plans.  In particular, nomenclature has 
been devised as follows to identify potential IDS assets to be constructed or manufactured pursuant to this contract: 

Logistic Asset(s) CLINs 001X  Logistics Assets or services of a general nature (not air, surface, or 
                                    C4ISR asset-specific) 

 C4ISR Asset(s)  CLINs 002X  C4ISR Asset(s) ONE through FIVE, as appropriate 
 National Security Cutter CLIN   0030  Surface Asset ONE 
 Surface Asset(s)  CLINs 003X  Surface Asset(s) TWO through FIVE, as appropriate  

Aircraft Asset(s)  CLINs 004X   Aircraft Asset(s) ONE through FIVE, as appropriate 
Other Assets(s)  CLINs 005X  Reserved for Hybrid Assets or Assets for which there are  

                                                not enough CLINs between 0010 and 0049 
Other Activities and   CLINs 006X-0090 Reserved for Other Discrete Activities and Support Services 
Support Services 
Emergent Work  CLINs 0091-0099 Emergent Work 

 

The Government has allocated CLINs 0001 through 0099 for the base period of performance.  Similarly, CLINs 0101 through 0199 
apply to award term period of performance ONE, CLINs 0201 through 0299 apply to award term period of performance TWO, 
through CLINs 0501 through 0599 for award term period of performance five.  The Contractor may modify and tailor the allocated 
CLIN numbers as appropriate. 

  

(f) The Contractor shall provide prices for CLINs and sub-CLINs to suit the mix of assets as defined in their Integrated 
Deepwater System (IDS) implementation plan for the base period of performance.  CLIN and sub-CLIN numbers assigned 
by the Government will not be altered by the contractors, with the exception of the deletion of not applicable items and the 
insertion of titles for "reserved" items.  The Contractor may insert additional CLIN and sub-CLIN numbers to suit their 
implementation plan, subject to the numbering convention explained in paragraph (e).  The Contractor should insert 
appropriate asset names for the nominal numbers presented in paragraph (d) (e.g., "HH-60J" instead of "Aircraft Asset 
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TWO,") and retain the CLIN and sub-CLIN numbers as presented in this RFP.  DELETE CLINs and sub-CLINs that are 
not required.  Gaps in CLIN and sub-CLIN numbers resulting from the deletion of not applicable items are acceptable. 

Contractor is permitted to add sub-CLIN items for discrete activities and support services within a given phase.  CLIN 
0061 through 0080 have been reserved for this purpose.  
 
Those CLINs subject to the Economic Price Adjustment clause, H.22, are marked with an asterisk (*).  

All CLINs in all periods shall be forward-priced to March 2002 with the exception of CLINs in the base period that are not 
covered by the EPA clause. These may be forward-priced according to their period of performance. 

The Contractor shall insert prices in for each CLIN and sub-CLIN. The prices shall be broken-down by their constituent 
elements according to contract type. For example, the price for an FPIF CLIN would show Target Cost, Target Profit, 
Target Price, and Ceiling Price. These prices must be consistent with the Contractor’s LCCE after adjusting for the 
difference between March 2002 or other year dollars and FY 98 dollars. 

(g) The Contractor shall submit Attachment B-1 to the proposal submission of Section B a list of base period of performance 
CLINs and sub-CLINs, including their titles that have been deleted from the Section B proposal submission by the 
Contractor because they were not applicable. 

(h) The Contractor shall submit an Attachment B-2 to the proposal submission of Section B. In this attachment the Contractor 
shall insert the CLINs and sub-CLINs required to execute its implementation plan under each Award Term Period.  The 
Contractor shall provide levels of detail comparable to those provided for the base period CLINs and sub-CLINs for each 
of the five award term periods of performance. The Contractor shall follow the numbering convention explained in 
paragraph (e). 
 
The Contractor shall insert provisional prices in March 2002 dollars for each CLIN and sub-CLIN. The prices shall be 
broken-down by their constituent elements according to contract type. For example, the provisional price for an FPIF CLIN 
would show Target Cost, Target Profit, Target Price, and Ceiling Price. These prices must be consistent with the 
Contractor’s LCCE after adjusting for the difference between March 2002 dollars and FY 98 dollars. 
 
For each Award Term Period, the Contractor shall also provide a Not to Exceed (NTE) amount in March 2002 dollars in 
the blanks provided at the end of the CLIN listing in section B.2. The NTE will cover all CLINs for the corresponding 
award term.  The NTE amounts may not exceed the sum of the CLIN prices for the award term. “CLIN prices” means firm-
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fixed price CLIN prices, fixed-price-incentive CLIN ceiling prices, cost-plus-incentive-fee CLIN target costs plus target 
fees, estimated costs plus base award fees, for cost plus award fee CLINs, and time-and-materials ceiling prices. 
 
At the time of definitization of an award term period, the negotiated CLIN prices may vary up or down from the 
provisional prices, but the total of the definitized CLIN prices, expressed in March 2002 dollars, cannot exceed the NTE 
amount. 
 
When the provisional prices for an award term period have been superseded by definitive prices, the respective NTE no 
longer has any effect. 

(i) The following is provided to complete the blanks of FAR Clause 52.216-10.  Insert in the first blank “10 cents.”  Insert in 
the second blank “10 cents.”  Third blank - The maximum fee for each CPIF CLIN shall be determined by dividing the 
proposed target fee by the proposed target cost and adding 5% to the resulting percentage.  Fourth blank - The minimum 
fee for each CPIF CLIN shall be determined by dividing the proposed target fee by the proposed target cost and subtracting 
5% from the resulting percentage. 

(j) The following is provided to complete the blanks of FAR clause 52.216-16.  First blank - The supplies and services 
identified in the schedule as FPIF are subject to price revision in accordance with this FAR clause 52.216-16.  Second and 
third blanks - The ceiling price for each FPIF CLIN shall be determined by multiplying the proposed target cost by 125%.  
Insert in the fourth blank “90.”  Insert in the fifth blank “20%.”  Insert in the sixth blank “20%.”   

(k) For each T&M sub-CLIN, the Contractor shall submit, as an attachment to Section B, a schedule containing the labor 
categories proposed to perform the work under the CLIN as well as fixed hourly rates for the categories that shall include 
wages, overhead, general and administrative expenses, and profit. The categories shall be taken from the Contractor’s 
approved cost accounting system and must have documented education and/or experience standards. The Contractor shall 
also submit the estimated cost of any material required plus any reasonable and allocable material handling costs. The 
ceiling price for the CLIN shall be the sum of the labor cost (the hours for each category times the respective fixed hourly 
rate) plus material and material handling costs. 

(l) For each CPAF CLIN, the Contractor shall insert amounts for Estimated Cost, Base Fee, and Available Award Fee. The 
Base Fee shall equal 3 percent of the Estimated Cost. The Available Award Fee shall equal 10 percent of the Estimated 
Cost.
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(m) The Contractor may subdivide the Asset Operations and Support subCLINs if appropriate for its implementation plan. The 
subdivisions shall be designated by adding a letter to the parent sub-CLIN, for example: 0011FA, 0011FB. Subdivisions 
may be priced as either FFP or T&M. FFP subdivisions shall be priced on either a per-event or a per-unit-of-time (e.g. per 
month) basis. Pricing of T&M subdivisions shall follow the instructions located elsewhere in this section.  

(n) The Contractor shall provide prices for Emergent Work CLINs 0091 through 0095 by summing its extended costs from 
Attachment J-35.  Unit prices and extended prices must be provided for the labor categories and quantity of hours provided 
in Attachment J-35 sections 2 through 11. 

(o) The Contractor shall not include in its proposed CLIN pricing structure the following leasing arrangements as defined by 
OMB Circular A-11, capital lease and lease-purchase.  The Contractor may include in its proposed CLIN structure an 
operating lease as defined by OMB Circular A-11.  The Government is only permitted to use OE funds when entering into 
an operating lease.  If an operating lease is included in the proposed CLIN structure the Contractor is required to 
demonstrate how the proposed lease meets the operating lease characteristics and criteria as set forth in OMB CircularA-
11.  The Contractor shall provide the operating lease agreement.  The Operating Lease agreement shall include a 
cancellation clause.  The Contractor shall provide documentation detailing a lease versus buy analysis in accordance with  
OMB Circular A-94. 
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B.2 GENERAL 

The Contractor shall provide all necessary labor, materials, and facilities to meet the requirements of Section C, Attachments J-7 
through J-12, J-20 and the following items: 

 

Item 
No. 

 
Description 

Qty/ 
Unit 

SOW and SOO 
Paragraphs  

Contractor 
Implementation/SOW 

 
Amount 

  
Systems Integration and Management 

 

    

0001 Integrated Deepwater System (IDS) System Integration 
and Management. (DAC through 12 months) 

12 mo/ 
CPAF 

 

J-7  $ 

0001A Alternative Implementation Plan Development 1 Lot 
FFP 

 

J-7 
2.9.4 (a) thru (e) 
CDRL I040A 

 $ 

   0002 Integrated Deepwater System (IDS) System Integration 
and Management. (13th month through 24th month)   
 

12 mo/ 
CPAF 

J-7  $ 

   0003 Integrated Deepwater System (IDS) System Integration 
and Management. (25th month through 36th month)   

 

12 mo/ 
CPAF 

 

J-7  $ 

   0004 Integrated Deepwater System (IDS) System Integration 
and Management. (37th month through 48th month)   

 

12 mo/ 
CPAF 

J-7  $ 

0005 Integrated Deepwater System (IDS) System Integration 
and Management. (49th month through 60th month)   

 

12 mo/ 
CPAF 

J-7  $ 

0006- Reserved     



 DTCG23-01-R-D00001 

B-8 

0009  
 

      
  

 
Design, Produce, Support and Dispose of ILS Assets 

 

    

0010 Design, Develop, Deploy, Support and Dispose of ILS 
Asset ONE 
 

 J-8   

0010A ILS Asset ONE Concept and Technology Development 
 
 

1 Lot 
CPIF 

J-8/3.1  $ 

0010B ILS Asset ONE System Development and 
Demonstration 
 

1 Lot 
CPIF 

J-8/3.2  $ 

0010C ILS Asset ONE Production and Deployment 
(lead asset) 
 

1 Lot 
CPIF 

J-8/3.3  $ 

*0010D ILS Asset ONE Production and Deployment 
(follow assets 2-3) 
 

FPIF J-8/3.3  $ 

*0010E ILS Asset ONE Production and Deployment 
(follow assets 4-X) 
 

FFP J-8/3.3  $ 

0010F ILS Asset ONE Operations and Support 
 
 

T&M J-8/3.4  $ 

0010G ILS Asset ONE Disposal 
 
 

CPIF 
 

J-8/3.5  $ 

0011 Design, Develop, Deploy, Support and Dispose of ILS 
Asset TWO 

 J-8   
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0011A ILS Asset TWO Concept and Technology 
Development 
 

1 Lot 
CPIF 

J-8/3.1  $ 

0011B ILS Asset TWO System Development and 
Demonstration 

1 Lot 
CPIF 

J-8/3.2  $ 

0011C ILS Asset TWO Production and Deployment 
(lead asset) 
 

1 Lot 
CPIF 

J-8/3.3  $ 

*0011D ILS Asset TWO Production and Deployment 
(follow assets 2-3)) 

FPIF J-8/3.3  $ 

*0011E ILS Asset TWO Production and Deployment 
(follow assets 4-X) 

FFP J-8/3.3  $ 

0011F ILS Asset TWO Operations and Support T&M J-8/3.4  $ 

0011G ILS Asset TWO Disposal 
 
 

CPIF 
 

J-8/3.5  $ 

0012-
0019 

Reserved for ILS Asset(s) THREE through NINE 
 
 

 J-8   
 

      
  

Design, Produce, Support and Dispose of C4ISR 
Assets 
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0020 Design, Production, Support, and Disposal of C4ISR 

Asset(s) ONE 
 

 J-9   

0020A C4ISR Asset(s) ONE Concept and Technology 
Development   
 

1 Lot 
CPIF 

J-9/3.1  $ 

0020B C4ISR Asset(s) ONE Preliminary Design  
 
 

1 Lot 
CPIF 

J-9/3.2  $ 

0020C C4ISR Asset(s) ONE Detailed Design  
 
 

1 Lot 
CPIF 

J-9/3.2  $ 

0020D C4ISR Asset(s) ONE Low-rate Initial Production  
 
 

1 Lot 
CPIF 

J-9/3.3  $ 

*0020E C4ISR Asset(s) ONE Full-rate Production 
 

1 Lot 
FFP 

J-9/3.3  $ 

0020F C4ISR Asset(s) ONE Operations and Support  
 
 

1 Lot  
T&M 

J-9/3.4  $ 

0020G C4ISR Asset(s) ONE Disposal 1 Lot 
CPIF 

 

J-9/3.5  $ 

0021 Design, Production, Support, and Disposal of C4ISR 
Asset(s) TWO 
 

 J-9   

0021A C4ISR Asset TWO Concept and Technology 
Development   
 

1 Lot 
CPIF 

J-9/3.1  $ 

0021B C4ISR Asset TWO Preliminary Design  
 
 

1 Lot 
CPIF 

J-9/3.2  $ 
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0021C C4ISR Asset(s) TWO Detailed Design  
 
 

1 Lot 
CPIF 

J-9/3.2  $ 

*0021D C4ISR Asset(s) TWO Low-rate Initial Production  
 
 

1 Lot 
CPIF 

J-9/3.3  $ 

*0021E C4ISR Asset(s) TWO Full-rate Production 
 
 

1 Lot 
FFP 

J-9/3.3  $ 

0021F C4ISR Asset(s) TWO Operations and Support  
 
 

1 Lot  
T&M 

J-9/3.4  $ 

0021G C4ISR Asset(s) TWO Disposal 1 Lot 
CPIF 

 

J-9/3.5  $ 

0022-
0024 

Reserved for C4ISR Assets THREE through FIVE  J-9   

0025 
 

 

Design, Production, Support, and Disposal of Legacy 
C4ISR Asset(s) ONE 
 

 J-9   

0025A Legacy C4ISR Asset(s) ONE Concept and Technology 
Development 
 

1 Lot 
CPIF 

J-9/3.1  $ 

0025B Legacy C4ISR Asset(s) ONE Preliminary and Detail 
Design for Major Modification (Upgrade, 
Modernization, etc.)  

1 Lot 
CPIF 

J-9/3.2  $ 

*0025C Legacy C4ISR Asset(s) ONE Low-rate Initial 
Production of Major Modification  
 

1 Lot 
FPIF 

J-9/3.3  $ 

*0025D Legacy C4ISR Asset(s) ONE Full- rate Production and 
Deployment Major Modification  
 

1 Lot 
FFP 

J-9/3.3  $ 
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0025E Legacy C4ISR Asset(s) ONE Operations and Support 
of Major Modification  
 

1 Lot  
T&M 

J-9/3.4  $ 

0025F Legacy C4ISR Asset(s) ONE Disposal 
 
 

1 Lot  
CPIF 

J-9/3.5  $ 

0026 
 

 

Design, Production, Support, and Disposal of Legacy 
C4ISR Asset(s) TWO 
 

 J-9   

0026A Legacy C4ISR Asset(s) TWO Concept and Technology 
Development 
 

1 Lot 
CPIF 

J-9/3.1  $ 

0026B Legacy C4ISR Asset(s) TWO Preliminary and Detail 
Design for Major Modification (Upgrade, 
Modernization, etc.)  

1 Lot 
CPIF 

J-9/3.2  $ 

*0026C Legacy C4ISR Asset(s) TWO Low-rate Initial 
Production of Major Modification  
 

1 Lot 
FPIF 

J-9/3.3  $ 

*0026D Legacy C4ISR Asset(s) TWO Full-rate Production and 
Deployment Major Modification  
 

1 Lot 
FFP 

J-9/3.3  $ 

0026E Legacy C4ISR Asset(s) TWO Operations and Support 
of Major Modification  
 

1 Lot  
T&M 

J-9/3.4  $ 

0026F Legacy C4ISR Asset(s) TWO Disposal 
 
 

1 Lot  
CPIF 

J-9/3.5  $ 

0027-
0029 

Reserved for Legacy Asset(s) THREE and FOUR 
 
 

 J-9   

      
  

Design, Construct, Support and Dispose of Surface 
Assets 
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Assets 
0030 Design, Construct, Support, and Dispose of National 

Security Cutter(s) 
 

 J-10   

0030A Preliminary and Contract Design of National Security 
Cutter 
 

1 Lot 
CPIF 

J-10/3.1  $ 

0030B Detail Design and Construction of National Security 
Cutters (lead ship) 
 

1 Lot 
CPIF 

J-10/3.2  $ 

*0030C 
 

Production and Deployment of National Security 
Cutter(s) (follow ships 2-3) 
 

1 Lot 
FPIF 

J-10/3.3  $ 

*0030D 
 

Production and Deployment of National Security 
Cutter(s) (follow ships 4-X) 
 

1 Lot 
FFP 

J-10/3.3  $ 

0030E Operations and Support of National Security Cutter(s) 
 
 

1 Lot 
T&M 

J-10/3.4  $ 

0031 Design, Construct, Support, and Dispose of Surface 
Asset(s) TWO 
 

 
 

J-10   

0031A Concept Design for Surface Asset(s) TWO 
 
 

1 Lot  
CPIF 

J-10/3.1  
 

 
$ 

0031B Preliminary and Contract Design of Surface Asset(s) 
TWO 
 

1 Lot  
CPIF 

J-10/3.2  $ 

0031C Detail Design and Construction of Surface Asset(s) 
TWO (lead ship) 
 

1 Lot 
CPIF 

J-10/3.3  $ 

*0031D Production and Deployment of Surface Asset(s) TWO 
(follow ships 2-3) 

1 Lot 
FPIF 

J-10/3.3  $ 
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*0031E Production and Deployment of Surface Asset(s)  TWO 

(follow ships 4-X) 
 

1 Lot  
FFP 

J-10/3.3  $ 

0031F Operations and Support of Surface Asset(s) TWO 
 
 

1 Lot 
T&M 

J-10/3.4  $ 

0032 – 
0034 

Reserved for Surface Assets THREE through FIVE 
 
 

 J-10   

0035 Design, Modify, Support, and Dispose of Legacy 
Surface Asset(s) ONE 
 

 J-10   

0035A 
 
 

Operations and Support of Legacy Surface Asset(s) 
ONE 
 

1 Lot 
T&M 

J-10/3.4  $ 

0035B Concept Design for Major Modification (SLEP, 
Modernization, etc.) of Legacy Surface Asset(s) ONE 
 

1 Lot 
CPIF 

J-10/3.1  $ 

0035C Preliminary and Contract Design for Major 
Modification of Legacy Surface Asset(s) ONE 
 

1 Lot 
CPIF 

J-10/3.2  $ 

0035D Detail Design and Construction for Major Modification 
of Legacy Surface Asset(s) ONE  
 

1 Lot 
CPIF 

J-10/3.3  $ 

*0035E Production and Deployment of Major Modification  of 
Legacy Surface Asset(s) ONE (follow ships 2-3) 
 

FPIF J-10/3.3  $ 

*0035F Production and Deployment of Major Modification  of 
Legacy Surface Asset(s) ONE (follow ships 4-X) 
 

FFP J-10/3.3  $ 

0035G Dispose of Legacy Surface Asset(s) ONE 
 

CPIF J-10/3.5  $ 
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0036 Design, Modify, Support, and Dispose of Legacy 

Surface Asset(s) TWO 
 

 
 

J-10   

0036A Operations and Support of Legacy Surface Asset(s) 
TWO 
 

1 Lot 
T&M 

J-10/3.4  $ 

0036B Concept Design for Major Modification (SLEP, 
Modernization, etc.) of Legacy Surface Asset(s) TWO 
 

1 Lot 
CPIF 

J-10/3.1  $ 

0036C Preliminary and Contract Design for Major 
Modification of Legacy Surface Asset(s) TWO 
 

1 Lot 
CPIF 

J-10/3.2  $ 

0036D Detail Design and Construction for Major Modification 
of Legacy Surface Asset(s) TWO  
 

1 Lot 
CPIF 

J-10/3.3  $ 

*0036E Production and Deployment of Major Modification  of 
Legacy Surface Asset(s) TWO (follow ships 2-3) 
 

FPIF J-10/3.3  $ 

*0036F Production and Deployment of Major Modification  of 
Legacy Surface Asset(s) TWO (follow ships 4-X) 
 

FFP J-10/3.3  $ 

0036G Dispose of  Legacy Surface Asset(s) TWO 
 
 

CPIF J-10/3.5  $ 

0037- 
0039 

Reserved for Legacy Asset(s) THREE and FOUR 
 
 

 J-10   

      
  

Design, Develop, Produce, Support and Dispose of 
Air Assets 
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0040 Design, Develop,  Produce, Support and Dispose of Air 
Asset ONE 
 

 J-11  $ 

0040A Concept and Technology for Air Asset ONE 1 Lot 
CPIF 

J-11/3.1  $ 
 
 

0040B Development and Demonstration of Air Asset(s) ONE 
First Article 

1 Lot 
CPIF 

 

J-1/3.2  $ 

*0040C Production and Deployment of Air Asset(s) ONE 
Low rate of initial production 
 

1 Lot 
FPIF 

J-11/3.3  $ 

*0040D Production and Deployment of Air Asset(s) ONE 
Full rate of production 
 

1 Lot 
FFP 

J-11/3.3  $ 

0040E Operations and Support of Air Asset(s) ONE 
 
 

1 Lot 
T&M 

J-11/3.4  $ 

0040F Dispose of Air Asset(s) ONE 
 
 

1 Lot 
CPIF 

J-11/3.5  $ 

0041 Design, Develop,  Produce, Support and Dispose of Air 
Asset TWO 
 

 J-11  $ 

0041A Concept and Technology for Air Asset TWO 1 Lot 
CPIF 

J-11/3.1  $ 
 
 

0041B Development and Demonstration of Air Asset(s) TWO 
First Article 

1 Lot 
CPIF 

 

J-11/3.2  $ 

*0041C Production and Deployment of Air Asset(s) TWO 
Low rate of initial production 
 

1 Lot 
FPIF 

J-11/3.3  $ 



 DTCG23-01-R-D00001 

B-17 

*0041D Production and Deployment of Air Asset(s) TWO 
Full rate of production 
 

1 Lot 
FFP 

J-11/3.3  $ 

0041E Operations and Support of Air Asset(s) TWO 
 
 

1 Lot 
T&M 

J-11/3.4  $ 

0041F Dispose of Air Asset(s) TWO 
 
 

1 Lot 
CPIF 

J-11/3.5  $ 

0042- 
0044 

Reserved for Air Asset(s) THREE through FIVE 
 
 

 J-11   

0045 Design, Modify, Support, and Dispose of Legacy Air 
Asset(s) ONE 
 

 J-11  $ 

0045A Operations and Support of Legacy Air Asset(s) ONE 
 
 

1 Lot 
T&M 

J-11/3.4  $ 

0045B Concept and Technology for Major Modification 
(Modernization, etc.) of Legacy Air Asset(s) ONE 
 

1 Lot 
CPIF 

J-11/3.1  $ 

0045C Development and Demonstration for Major 
Modification of Legacy Air Asset(s) ONE 
First Article 

1 Lot 
CPIF 

J-11/3.2  $ 

*0045D Production and Deployment of Legacy Air Asset(s) 
ONE  
Low rate of initial production 

1 Lot 
FPIF 

J-11/3.3  $ 

*0045E Production and Deployment of Legacy Air Asset(s) 
ONE 
Full rate of production 

1 Lot 
FFP 

J-11/3.3  $ 

0045F Disposal of legacy Air Asset(s) One 
 
 

1 Lot 
CPIF 

J-11/3.5  $ 
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0046 Design, Modify, Support, and Dispose of Legacy Air 
Asset(s) TWO 
 

 J-11  $ 

0046A Operations and Support of Legacy Air Asset(s) TWO 
 
 

1 Lot 
T&M 

J-11/3.4  $ 

0046B Concept Design for Major Modification 
(Modernization, etc.) of Legacy Air Asset(s) TWO 
 

1 Lot 
CPIF 

J-11/3.1  $ 

0046C Development and Demonstration for Major 
Modification of Legacy Air Asset(s) TWO 
First Article 

1 Lot 
CPIF 

J-11/3.2  $ 

*0046D Production and Deployment of Legacy Air Asset(s)  
TWO 
Low rate of initial production 

1 Lot 
FPIF 

J-11/3.3  $ 

0046E Production and Deployment of Legacy Air Asset(s) 
TWO 
Full rate of production 

1 Lot 
FFP 

J-11/3.3   

0046F Disposal of legacy Air Asset(s) TWO 
 
 

1 Lot 
CPIF 

J-11/3.5  $ 

0047- 
0049 

Reserved for Legacy Air Asset(s) THREE and FOUR 
 
 

 J-11   

      
  

Other Assets and Services  
 

    

0050-
0059 

Reserved for Hybrid Assets or Assets for which there 
are not enough CLINs between 0010 and 0049 
 

    

0060-
0090 

Reserved: Other Discrete Activities and Support 
Services 
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0091 Emergent Work Requirements in year 1 including: 
Over and Above Work, Accident Recovery Support, 
Engineering services, Engineering Investigations 

12 mo/ 
T&M 

J-21, J-35   

0092 Emergent Work Requirements in year 2 including: 
Over and Above Work, Accident Recovery Support, 
Engineering services, Engineering Investigations 

12 mo/ 
T&M 

J-21, J-35   

0093 Emergent Work Requirements in year 3 including: 
Over and Above Work, Accident Recovery Support, 
Engineering services, Engineering Investigations 

12 mo/ 
T&M 

J-21, J-35   

0094 Emergent Work Requirement s in year 4 including: 
Over and Above Work, Accident Recovery Support, 
Engineering services, Engineering Investigations 

12 mo/ 
T&M 

J-21, J-35   

0095 Emergent Work Requirements in year 5 including: 
Over and Above Work, Accident Recovery Support, 
Engineering services, Engineering Investigations 

12 mo/ 
T&M 

J-21, J-35   

0096 - 
0099 

Reserved   
 
 

 $ 

      
01XX [ Award Term Period of Performance ONE ] 

[ Date of Award Term Award (DAT) through 
XX months]  

    

  
 

    

02XX [ Award Term Period of Performance TWO ] 
[ DAT through XX months ]  

 

    

  
 

    

03XX [ Award Term Period of Performance THREE ] 
[ DAT through XX months ]  
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04XX [ Award Term Period of Performance FOUR ] 
[ DAT through XX months ]  

 

    

  
 

    

05XX [ Award Term Period of Performance FIVE ]  
[ DAT through XX months ]  

 

    

      
 




